



COPY
FE

2029 County Highway I
Suite 1
Chippewa Falls, WI 54729
Office: 715-933-8059
www.eps-pc.com

October 11, 2022

Mr. Del Vancura
Anoka Municipal Utility
501 Pierce Street
Anoka, MN 55303

RE: Proposal for Crooked Lake Substation Upgrades

Dear Mr. Vancura:

Per your request, EPS Engineering & Design is pleased to provide you the following proposal for the Engineering Services and Project Management associated with upgrades to your existing Crooked Lake Substation. Dave Krause, PE, would be the primary contact person and project manager for this project.

Relevant Project Experience

Our work with Consolidated Water Power Company, Wisconsin Rapids Waterworks & Lighting, Muscoda Utilities, River Falls Utilities and fifty other electric utilities in the upper Midwest highlights our capabilities and we invite you to contact any of these utilities to solicit feedback on our work performance.

Our Proposed Scope of Work is as follows:

- Use the previously issued insurance/bidding survey responses.
- Issue specifications for the new control building.
- Issue long lead time equipment contracts by December 20, 2022.
- Complete control panels design by February 1, 2023.
- Complete control wiring/schematic design by May 1, 2023.
- Complete Crooked Lake Substation renovations by December 1, 2023.
- Project closeout complete by December 20, 2023.

We propose to complete the aforementioned scope of work on an hourly basis for a fee not to exceed \$180,000.00. We intend to invoice for our work completed on an hourly basis per the terms and conditions of our Miscellaneous Services Agreement with you dated November 7, 2017. If you elect to add scope items, we propose to complete those items on an hourly basis per the terms and conditions of our Miscellaneous Services Agreement.

If our Proposal is acceptable, please sign and date in the space provided below and return to:

Mr. Dave Krause, P.E.
EPS Engineering & Design
2029 County Highway I, Suite 1
Chippewa Falls, WI 54729

I would appreciate the opportunity to discuss the details of this proposal. If you are interested or have questions, I can be reached by telephone at 715-933-8033 or by email at d.krause@eps-pc.com.

Sincerely,



Dave Krause, P.E.

Authorized representative:

Del Vancura

10-14-22

Signature

Date

Note: This proposal may be withdrawn or modified if not accepted within 30 days of the Proposal Date.